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52.203-7 -- Anti-Kickback | Contractor shall promptly report in writing the possible violation.
Procedures. | —mmmmemmmme-

(2) When the Contractor has reasonable grounds to believe that a
violation described in paragraph (b) of this clause may have
occurred, the Contractor shall promptly report in writing the
possible violation. Such reports shall be made to the inspector
general of the contracting agency

52.207-3 -- Right of First | The Contractor shall report to the Contracting Officer the names
Refusal of Employment of individuals identified on the list who are hired within 90 days

after contract performance begins. This report shall be forwarded
within 120 days after contract performance begins.

52.215-2 -- Audit and (e) Reports. If the Contractor is required to furnish cost, funding,
Records — Negotiation or performance reports, the Contracting Officer or an authorized

representative of the Contracting Officer shall have the right to
examine and audit the supporting records and materials, for the
purpose of evaluating --

(1) The effectiveness of the Contractor’s policies and procedures
to produce data compatible with the objectives of these reports;
and

(2) The data reported.

(3) That requires the subcontractor to furnish reports as discussed




in paragraph (e) of this clause.

52.222-6 -- Davis-Bacon
Act.

(2) If the Contractor and the laborers and mechanics to be
employed in the classification (if known), or their representatives,
and the Contracting Officer agree on the classification and wage
rate (including the amount designated for fringe benefits, where
appropriate), a report of the action taken shall be sent by the
Contracting Officer

52.222-22 -- Previous
Contracts and Compliance
Reports

The offeror represents that— (a) It __has, __has not participated
in a previous contract or subcontract subject to the Equal
Opportunity clause of this solicitation;(b) It __has, __ has not
filed all required compliance reports; and (c) Representations
indicating submission of required compliance reports, signed by
proposed subcontractors, will be obtained before subcontract
awards.

52.222-37 -- Employment
Reports on Special Disabled
Veterans, Veterans of the
Vietnam Era, and Other
Eligible Veterans.

(b) The Contractor shall report the above items by completing the
Form VETS-100, entitled “Federal Contractor Veterans’
Employment Report (VETS-100 Report).”

52.227-2 -- Notice and
Assistance Regarding Patent
and Copyright Infringement.

The Contractor shall report to the Contracting Officer, promptly
and in reasonable written detail, each notice or claim of patent or
copyright infringement based on the performance of this contract
of which the Contractor has knowledge.

52.227-11 -- Patent Rights --
Retention by the Contractor
(Short Form).

The disclosure to the agency shall be in the form of a written
report and shall identify the contract under which the invention
was made and the inventor(s).

(h) Reporting on utilization of subject inventions. The Contractor
agrees to submit, on request, periodic reports no more frequently
than annually on the utilization of a subject invention or on efforts
at obtaining such utilization that are being made by the Contractor
or its licensees or assignees. Such reports shall include
information regarding the status of development, date of first
commercial sale or use, gross royalties received by the
Contractor, and such other data and information as the agency
may reasonably specify. The Contractor also agrees to provide
additional reports as may be requested by the agency

52.227-12 -- Patent Rights --
Retention by the Contractor
(Long Form)

(1) The Contractor shall disclose each subject invention to the
Contracting Officer within 2 months after the inventor discloses it
in writing to Contractor personnel responsible for patent matters
or within 6 months after the Contractor becomes aware that a
subject invention has been made, whichever is earlier. The
disclosure to the Contracting Officer shall be in the form of a
written report and shall identify the contract under which the
invention was made and the inventor(s)




52.232-12 -- Advance
Payments

If a letter of credit is used, the Contractor shall withdraw cash
only when needed for disbursements acceptable under this
contract and report cash disbursements and balances as required
by the administering office.

52.237-10 -- Identification
of Uncompensated
Overtime

(c) The offeror’s accounting practices used to estimate
uncompensated overtime must be consistent with its cost
accounting practices used to accumulate and report
uncompensated overtime hours.

52.242-2 -- Production
Progress Reports

(@) The Contractor shall prepare and submit to the Contracting
Officer the production progress reports specified in the contract
Schedule.

1352.216-78 Task Orders
(March 2000)

a. Progress Reports
The Contractor shall submit, to the Government, a progress report
every [insert time period] month(s) after the effective date
of the contract, and every [insert time period]
thereafter during the period of performance. The Contractor shall
prepare a progress report advising of the work completed during
the performance period, the work forecast for the following
period, and the names, titles and number of hours expended for
each of the Contractor’s professional personnel assigned to the
contract, including officials of the Contractor. The report shall
also include any additional information--including findings and
recommendations --that may assist the Government in evaluating
progress under this contract. The first report shall include a
detailed work outline of the project
and the Contractor’s planned phasing of work by reporting period.
b. Final Report
Within ___ [insert number of days] days of completion of the
performance period, the Contractor shall submit, to the
Government, a comprehensive draft
report containing the Contractor’s findings and recommendations.
The report shall conform to the requirements of the contract, and
include all necessary data, maps and exhibits to support findings
and recommendations. It shall include a recapitulation of the
amount of hours expended by each of the Contractor’s employees,
including officials of the Contractor. The report shall also include
a brief summary, including short statements on the project’s
objectives, scope, methodology, information obtained, and
conclusions. The Government will review the draft and return it
to the Contractor within thirty (30) days after receipt with
comments and instructions for a format to be used in the
preparation of the final report. The Contractor shall incorporate
the comments into a final report and furnish the Government with
copies upon contract completion.




c. In the event the Government does not return the draft copy of
the report to the Contractor within the prescribed period, the
Contractor shall be permitted an extra day for each day of delay
caused by the Government. The Government shall not be liable
for increased costs by reason of any such delay.

1352.217-102

Government Review,
Comment, Acceptance, and
Approval. (Jan 1987)

a. In task order contracts all work shall be initiated only by
issuance of a fully executed task order issued by the Contracting
Officer. The work to be performed under these task orders must
be within the scope of the contract. The Government is only liable
for labor hours expended under the terms and conditions of this
contract to the extent that a fully executed task order has been
issued and covers the required work. Charges for any work not
authorized shall be disallowed.

b. The COTR shall initiate the task order implementation process
by preparing a statement of requirements or objectives to be
achieved by completion of the task order in the form of a Task
Objective Statement (TOS). The TOS will contain a detailed
description of the functional or other objectives to be achieved, a
schedule for completion of the task order, and deliverables to be
provided by the task order.

c. The Contractor shall acknowledge receipt of each TOS and
shall develop and forward to the COTR within ten (10)
calendar days a proposed Task Management Plan (TMP) for
accomplishing the assigned task within the period specified.
The TMP shall define the scope, specific tasks and actions which
are proposed to be taken by the Contractor to complete the task
order, and cost estimate/proposed price. The TMP shall provide
the Contractor's interpretation of the scope of work, a description
of the technical approach, and a work schedule.

d. Based upon the contents of the TMP, the Contractor and the
Government shall negotiate the number of hours and labor mix
required to complete the task order, any changes in the scope of
the work to be performed, the schedule or the deliverables to be
provided in the task order.

e. Within five (5) working days following the conclusion of the
final negotiations related to the TMP, the Contractor shall
submit a revised TMP which reflects the negotiated
agreement.

f. Task orders will be considered fully executed upon signature of
the Contracting Officer. The Contractor shall begin work on the
task order in accordance with the effective date indicated on the
task order.

g. Following execution of the task order, technical clarifications
may be issued in writing at any time by the COTR to amplify, or
provide additional guidance to the Contractor regarding




performance of the task order. The Contractor shall notify the
Contracting Officer of any instructions or guidance the Contractor
considers to be a change to the task order which will impact the
cost, schedule or deliverables content of the baseline work plan.
In cases where technical instructions or other events may dictate a
change from the baseline, task orders may be formally modified
in writing by the Contracting Officer to reflect modifications to
tasking. The Contractor is responsible for revising the work plan
to reflect task order modifications within five (5) working days
following negotiation or issuance of a modification of the task
order.

h. Task orders may be placed during the period of performance of
the contract, as identified in Section F. Labor rates applicable to
hours expended in performance of an order will be the contract
rates that are in effect at the time the task order is executed. Any
order issued during the period of performance of this contract and
not completed within that time shall be governed by the contract
terms to the same extent as if the order were completed during the
contract's period of performance, including the contract and
individual order ceiling prices. Work performed on such orders
after the end of the contract's period of performance will continue
to be charged at the last effective rates.

1352.237-70 Reports
(March 2000)

a. Progress Reports

The Contractor shall submit, to the Government, a progress report
every [insert time period] month(s) after the effective date
of the contract, and every [insert time period]
thereafter during the period of performance. The Contractor shall
prepare a progress report advising of the work completed during
the performance period, the work forecast for the following
period, and the names, titles and number of hours expended for
each of the Contractor’s professional personnel assigned to the
contract, including officials of the Contractor. The report shall
also include any additional information--including findings and
recommendations --that may assist the Government in evaluating
progress under this contract. The first report shall include a
detailed work outline of the project

and the Contractor’s planned phasing of work by reporting period.
b. Final Report

Within ___ [insert number of days] days of completion of the
performance period, the Contractor shall submit, to the
Government, a comprehensive draft

report containing the Contractor’s findings and recommendations.
The report shall conform to the requirements of the contract, and
include all necessary data, maps and exhibits to support findings
and recommendations. It shall include a recapitulation of the




amount of hours expended by each of the Contractor’s employees,
including officials of the Contractor. The report shall also include
a brief summary, including short statements on the project’s
objectives, scope, methodology, information obtained, and
conclusions. The Government will review the draft and return it
to the Contractor within thirty (30) days after receipt with
comments and instructions for a format to be used in the
preparation of the final report. The Contractor shall incorporate
the comments into a final report and furnish the Government with
____copies upon contract completion.

c. In the event the Government does not return the draft copy of
the report to the Contractor within the prescribed period, the
Contractor shall be permitted an extra day for each day of delay
caused by the Government. The Government shall not be liable
for increased costs by reason of any such delay.
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